

Project Name/No.: Clarifier Rhabilitation / 22274

Bid Opening: 6/09/2026 2:00 PM

Location: Houlton, Maine

ENG/PM: Corey Lewis / Christopher Dwinal

Issuing Office: Topsham Office

11 Bowdoin Mill Island, Ste 140

Topsham, ME 04086

| BID QUANTITIES | | | | BIDDER'S NAME | | | | | | | |
|--|--|------|----------------|-----------------|-----------------------|-----------------|-------------------------|-----------------|--------------------------------|-----------------|-----------------------|
| Item | Qty. | UNIT | Buildings Etc. | | Phelan Construction | | Apex Construction | | Northeast Earth Mechanics, LLC | | |
| | | | UNIT AMT | BID | UNIT AMT | BID | UNIT AMT | BID | UNIT AMT | BID | |
| BASE BID | | | | | | | | | | | |
| 1 | Secondary Clarifiers Upgrade | 1 | Lump Sum | \$ 1,146,929.00 | \$ 1,146,929.00 | \$ 1,325,759.00 | \$ 1,325,759.00 | \$ 1,350,000.00 | \$ 1,350,000.00 | \$ 2,176,000.00 | \$ 2,176,000.00 |
| TOTAL BASE BID AMOUNT ITEMS (1 THROUGH 1) | | | | | \$1,146,929.00 | | \$1,325,759.00 | | \$ 1,350,000.00 | | \$2,176,000.00 |
| BID ALTERNATE A | | | | | | | | | | | |
| 1 | 316 Stainless Steel Clarifier Mechanism Wetted Parts and Scum Trough | 1 | Lump Sum | \$ 145,860.00 | \$ 145,860.00 | \$ 151,908.00 | \$ 151,908.00 | \$ 150,000.00 | \$ 150,000.00 | \$ 100,000.00 | \$ 100,000.00 |
| TOTAL BID ALTERNATE A | | | | | \$ 145,860.00 | | \$ 151,908.00 | | \$ 150,000.00 | | \$ 100,000.00 |
| TOTAL BASE BID PLUS BID ALTERNATE A | | | | | \$1,292,789.00 | | \$ 1,477,667.00* | | \$ 1,500,000.00* | | \$2,276,000.00 |

*Math Error