Project Name/No.: Wastewater Treatment Facility PLC Upgrade/21727
Bid Opening: 10/27/2062 1:00 PM
Location: Durham, New Hampshire
ENG/PM: Paige Durant / Kristen Lemasney
Engineer's Estimate: $216,000

Issuing Office: Portsmouth Office
230 Commerce Way, Suite 302
Portsmouth, NH 03801

BID QUANTITIES				BIDDER'S NAME									
				Electrical Installations LLC		Duchesne Construction Group		Elm Electrical		SOAP SCADA, LLC		Integrated Controls & Engineering LLC	
	Item	Qty.	UNIT	UNIT AMT	BID	UNIT AMT	BID	UNIT AMT	BID	UNIT AMT	BID	UNIT AMT	BID
BASE BID													
1	Bid Item No. 1 – Main Control Panel (CP-1) & Remote IO (RIO) Control Panel Modifications	1	LS	$ 98,750.00	$ 98,750.00	$ 64,000.00	$ 64,000.00	$ 100,602.00	$ 100,602.00	$ 122,788.00	$ 122,788.00	$ 150,000.00	$ 150,000.00
2	Bid Item No. 2 – Headworks Control Panel (CP-2)	1	LS	$ 29,900.00	$ 29,900.00	$ 40,000.00	$ 40,000.00	$ 60,430.00	$ 60,430.00	$ 48,654.00	$ 48,654.00	$ 80,000.00	$ 80,000.00
3	Bid Item No. 3 – Network Investigation	1	LS	$ 5,600.00	$ 5,600.00	$ 61,000.00	$ 61,000.00	$ 9,800.00	$ 9,800.00	$ 4,377.00	$ 4,377.00	$ 25,000.00	$ 25,000.00
	TOTAL BASE BID AMOUNT ITEMS (1 THROUGH XX)				$134,250.00		$165,000.00		$170,832.00		$175,819.00		$255,000.00
BID ALTERNATE A													
1	Bid Alternate A – Industrial Network Upgrades	1	LS	$ 27,800.00	$ 27,800.00	$ 30,000.00	$ 30,000.00	$ 45,625.00	$ 45,625.00	$ 43,647.00	$ 43,647.00	$ 55,000.00	$ 55,000.00
	TOTAL BID ALTERNATE A				$ 27,800.00		$ 30,000.00		$ 45,625.00		$ 43,647.00		$ 55,000.00
	TOTAL BASE BID PLUS BID ALTERNATE A				$162,050.00		$195,000.00	Note 1	$216,457.00		$219,466.00		$310,000.00

Notes:
1 Elm Electrical Base Bid & Bid Alternate A total corrected from a $300 math error in bid.