

**Yarmouth Water District
North Yarmouth Booster Pump Station**



**BID TAB
W-P No. 20451
5/19/2021**

11 Bowdoin Mill Island Suite 140 Topsham, ME 04086

BID QUANTITIES				BIDDER'S NAME					
				Dotens Constuction		Blane Casey Construction		Ducas Construction, Inc	
Item	Qty.	UNIT	UNIT AMT	BID	UNIT AMT	BID	UNIT AMT	BID	
BASE BID									
1	Mobilization/ Demobilization	1	LS	\$ 73,000.00	\$ 73,000.00	\$ 40,000.00	\$ 40,000.00	\$ 199,181.73	\$ 199,181.73
2	Excavation and Disposal of Unsuitable Subgrade Soils and Replacement with Suitable Fill Material	20	CY*	\$ 35.00	\$ 700.00	\$ 70.00	\$ 1,400.00	\$ 40.00	\$ 800.00
3	Instrumentation and Control	1	LS	\$ -	\$ -	\$ 42,652.00	\$ 42,652.00	\$ 82,346.00	\$ 82,346.00
4	Electrical	1	LS	\$ 137,500.00	\$ 137,500.00	\$ 213,998.38	\$ 213,998.38	\$ 284,000.00	\$ 284,000.00
5	Mechanical (HVAC and Plumbing)	1	LS	\$ 260,400.00	\$ 260,400.00	\$ 173,829.00	\$ 173,829.00	\$ 149,000.00	\$ 149,000.00
6	Process Equipment and Piping	1	LS	\$ -	\$ -	\$ 84,000.00	\$ 84,000.00	\$ 78,850.00	\$ 78,850.00
7	Cast-In-Place Concrete	1	LS	\$ 36,400.00	\$ 36,400.00	\$ 67,152.00	\$ 67,152.00	\$ 40,408.83	\$ 40,408.83
8	Pump Station Building	1	LS	\$ 235,400.00	\$ 235,400.00	\$ 276,052.00	\$ 276,052.00	\$ 198,975.00	\$ 198,975.00
9	Sitework	1	LS	\$ 55,000.00	\$ 55,000.00	\$ 194,696.74	\$ 194,696.74	\$ 200,690.00	\$ 200,690.00
10	Temporary Erosion Control	1	LS	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00
11	Fire/Security Bid Allowance	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
TOTAL BASE BID AMOUNT ITEMS (1 THROUGH 11)					\$ 803,400.00		\$1,098,780.12**		\$ 1,244,251.56

** Addition correction to base bid total