

Project Name/No.: Contract 2 BIA Pressure Zone Infrastructure Exp. BPS/20
Bid Opening: 4/5/22 10:00 AM
Location: Bangor Water District Office Bangor, ME
ENG/PM: Darrin Lary
Engineer's Estimate: \$1,994,900

Issuing Office: Topsham Office
11 Bowdoin Mill Island, Ste 140
Topsham, ME 04086

BID QUANTITIES				BIDDER'S NAME					
				APEX Construction		T Buck Construction		Gordon Construction, Inc.	
Item	Qty.	UNIT	UNIT AMT	BID	UNIT AMT	BID	UNIT AMT	BID	
BASE BID									
1	Mobilization/ Demobilization (not to exceed 5% of total bid)	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 112,000.00	\$ 112,000.00	\$ 119,724.00	\$ 119,724.00
2	Excavation and Disposal of Unsuitable Subgrade Soils and Replacement with Suitable Fill Material	100	CY*	\$ 50.00	\$ 5,000.00	\$ 35.00	\$ 3,500.00	\$ 60.00	\$ 6,000.00
3	Instrumentation and Control	1	LS	\$ 80,000.00	\$ 80,000.00	\$ 88,000.00	\$ 88,000.00	\$ 125,000.00	\$ 125,000.00
4	Electrical	1	LS	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 275,000.00	\$ 275,000.00
5	Mechanical (HVAC and Plumbing)	1	LS	\$ 270,000.00	\$ 270,000.00	\$ 250,200.00	\$ 250,200.00	\$ 275,000.00	\$ 275,000.00
6	Process Equipment and Piping	1	LS	\$ 250,000.00	\$ 250,000.00	\$ 135,000.00	\$ 135,000.00	\$ 454,500.00	\$ 454,500.00
7	Cast-In-Place Concrete	1	LS	\$ 70,000.00	\$ 70,000.00	\$ 120,000.00	\$ 120,000.00	\$ 65,000.00	\$ 65,000.00
8	Pump Station Building	1	LS	\$ 812,000.00	\$ 812,000.00	\$ 994,822.00	\$ 994,822.00	\$ 744,000.00	\$ 744,000.00
9	Sitework	1	LS	\$ 200,000.00	\$ 200,000.00	\$ 300,000.00	\$ 300,000.00	\$ 350,000.00	\$ 350,000.00
10	Temporary Erosion Control	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 10,000.00	\$ 10,000.00
TOTAL BASE BID AMOUNT ITEMS (1 THROUGH 10)					\$2,042,000.00		\$2,254,522.00		\$2,424,224.00