Project Name/No.: Vergennes WWTF Upgrade

Bid Opening: 5/28/2026 2:00 PM

Location: Vergennes, VT

ENG/PM: Jeff Mercer / Griffin Parodi / Jennifer Auster
Engineer's Estimate: $32M

Issuing Office: Burlington Office
431 Pine St Suite GO1
Burlington, VT 05401

BIDDER'S NAME

BID QUANTITIES Naylor & Breen Builders INC PC Construction Kubricky-Jointa Lime LLC
Item [ aty. | uniT UNIT AMT | BID UNITAMT | BID UNITAMT | BID UNITAMT |  BID UNITAMT |  BID
BASE BID
1 |Wastewater Treatment Facility Upgrades complete with all 1 LS $23,464,585.00| $ 23,464,585.00| $21,482,450.00| $21,482,450.00| $27,474,675.00| S 27,474,675.00 S S -
appurtenances, except for bid items listed below.
2 |Additional Earthwork Materials - Compacted Select Fill 350 Cy* S 100.00| $ 35,000.00f S 45.00| $ 15,750.00| S 84.00| $ 29,400.00 S S -
3 |Additional Earthwork Materials - Compacted Screened Stone 100 CY* S 100.00| S 10,000.00| S 53.00 S 5,300.00| $ 103.00| S 10,300.00 S S -
4 |Additional Earthwork - Excavation and Disposal 400 CY* S 60.00| $ 24,000.00| $ 40.00( S 16,000.00| S 25.00| $ 10,000.00 S S -
5 |Ledge Excavation and Disposal 250 CY* S 300.00f $ 75,000.00| S 100.00| $ 25,000.00] S 208.00| S 52,000.00 S S -
6 |Additional Pavement including Aggregate and Subbase - 250 CY* S 11.00] S 2,750.00| S 8.50] S 2,125.00| S 22.00 S 5,500.00 S S -
"Normal Duty"
7 |Crack Repair by Injection for Existing Concrete Tanks and 100 CY* S 50.00| S 5,000.00| $ 245.00| S 24,500.00| S 58.00| $ 5,800.00 S S -
Structures
8 |Additional Repair of Structural Defects for Existing Concrete 400 SF* S 200.00| S 80,000.00| S 285.00f S 114,000.00| S 314.00f S 125,600.00 S S -
Tanks and Structures
9 |Additional Concrete - Class A 25 Cy* S 1,300.00( S 32,500.00 S 1,250.00f S 31,250.00 S 1,600.00( S 40,000.00 S S -
10 |Additional Concrete - Class B 25 CY* S 1,100.00f S 27,500.00] $ 1,000.00f S 25,000.00] $ 1,400.00| S 35,000.00 S S -
11 |Treatment Structure 90 CY* S 56.00| S 5,040.00| S 600.00| S 54,000.00| S 630.00| S 56,700.00 S S -
Grit/Sludge/Rags/Solids/Debris Removal
12 |PVC Lagoon Liner Repair 200 SF* S 40.00| S 8,000.00| S 45.00| S 9,000.00| S 32.00| S 6,400.00 S S -
13 |Electric Utility Service Allowance 1 Allow S 60,000.00| S 60,000.00 S 60,000.00| S 60,000.00 S 60,000.00| S 60,000.00 S S -
14 |Equipment & Manufacturer's Services - SBR System 1 Allow S 1,188,625.00] $ 1,188,625.00f S 1,188,625.00] $ 1,188,625.00| S 1,188,625.00] $ 1,188,625.00 S S -
Equipment, Section 11383, Appendix B
TOTAL BASE BID AMOUNT ITEMS (1 THROUGH 14) $25,018,000.00 $23,053,000.00 $29,100,000.00
BID ALTERNATE A
15 |Alternate A - ADD Influent Equalization
15a |Influent Equalization Upgrade complete with all 1 LS S 676,000.00 $ 676,000.00] $ 1,520,500.00| S 1,520,500.00] $ 1,220,000.00| S 1,220,000.00 S
appurtenances, except for bid items listed below.
15b [Pump liquid sludge between lagoons 30 Days* S 2,000.00| $ 60,000.00] S 483.33] S 14,500.00 $ 1,000.00| S 30,000.00 S
TOTAL BID ALTERNATE A S 736,000.00 $ 1,535,000.00 $ 1,250,000.00

TOTAL BASE BID PLUS BID ALTERNATE A

BID ALTERNATE B

$25,754,000.00

$24,588,000.00

$30,350,000.00

16 |Alternate B - ADD Bisulfite and Architectural Upgrades

1

LS

S 1,848,000.00

$ 1,848,000.00

W

2,115,000.00

S 2,115,000.00

W

2,040,000.00

$ 2,040,000.00

TOTAL BID ALTERNATE B

$ 1,848,000.00

$ 2,115,000.00

$ 2,040,000.00

TOTAL BASE BID PLUS BID ALTERNATE B

BID ALTERNATE C

$26,866,000.00

$25,168,000.00

$31,140,000.00

17 |Alternate C - ADD Lagoon 2 Demolition and Influent
Equalization Aeration

17a |Lagoon 2 Demolition and Influent Equalization Aeration
Upgrade complete with all appurtenances, except for bid

items listed below.

LS

S 899,000.00

S 899,000.00

W

1,306,000.00

$ 1,306,000.00

$  860,000.00

S 860,000.00

17b |Dredge/Dewater Sludge from WWTF Lagoon and Digester.

See Specification Sections 02001 and 01150A.

Allow

$  150,000.00

S 150,000.00

S 150,000.00

S 150,000.00

S 150,000.00

S 150,000.00

17c

Sections 02001 and 01150A.

Remove and Dispose of Dewatered Sludge. See Specification

Allow

$ 300,000.00

$  300,000.00

$ 150,000.00

S 300,000.00

$ 300,000.00

S 300,000.00

TOTAL BID ALTERNATE C

$ 1,349,000.00

$ 1,756,000.00

$ 1,310,000.00

TOTAL BASE BID PLUS BID ALTERNATE C

Bid Alternates Subtotal (A+B+C+D)
Total Bid (Total of all Lump Sum and Unit Price Bids)

Note: No bids were received for optional Bid Alt D: Deduction For Pre-Cast Concrete Tanks

WRIGHT-PIERCE =

Engineering a Better Environment

$26,367,000.00
$ 3,933,000.00
$28,951,000.00

$24,809,000.00
$ 5,406,000.00
$28,459,000.00

$30,410,000.00
$ 4,600,000.00
$33,700,000.00
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